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ADDENDUM NO. 1

Date: August 26, 2008

To: Company Contact Fax
Culp Construction Ross Barrell 801-485-4755
DMS Greg Stennett 801-487-4069
Garff Construction Dennis Doman 801-972-1928
Gerber Electric Larry Gerber 801-292-2228
KOH Mechanical Lynn Hansen 801-254-6374
Mechanical Service & Systems Erik Worley 801-561-4673
Onyx Construction Steve Bailey 801-878-8922
Rueckert Construction Ken Rueckert 801-253-1774
Rydalch Electric Bert Baron 801-265-2166
Sisam Electric Mike Lyon 801-484-0367
Wasatch Heating and Air Wayne Margetts 435-843-4241

From: Craig Wessman, Project Manager, DFCM

Reference: HVAC and Electrical Systems Upgrade
Ft. Douglas Museum — Phase 2A — Utah National Guard
DFCM Project No. 08249470

Subject: Addendum No. 1

Pages Addendum Cover Sheet 1 page total

Note: This Addendum shall be included as part of the Contract Documents. Iltems in this
Addendum apply to all drawings and specification sections whether referenced or not involving
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so
may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the
execution or effective dates of this contract, the status of Utah Law and remedies available to the
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be
the Utah law in effect at the time of the issuance of this Addendum.

1.1 SCHEDULE CHANGES: Tentative revised project schedule to include bid delay to Wednesday,
September 3, 2008 at 2:00 PM. Finalized revised schedule and complete architect’s addendum are
expected to be posted no later than 4:00 PM on Wednesday, August 27, 2008.
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